STATE OF CALI FORNI A

08/ 09/ 06
05- 0P6204
05- SCR-1-9.1/16.6

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 5 FUND TOTAL HA22

NUMBER OF BI DDERS 2 ENG NEERS EST

BI D SUMMARY

I N SANTA CRUZ COUNTY NEAR APTOS
FROM RI O DEL MAR OVERCORSSI NG TO

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 10/ 06
CONTRACT CODE 'C '

EMELI NE AVENUE UNDERCROSSI NG

ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
3, 295, 000

2,669, 790. 00 AMOUNT UNDER

13,

22 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 45

974. 00 PERCENT UNDER EST 0. 52

408 574-1400
00000022
FAX 408 365-8349

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,655, 816. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON
120 GRANI TE ROCK VWAY
SAN JOSE CA 95136
2 2,785,785.00 2 GRANI TE CONSTRUCTI ON COVPANY

831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05- 0P6204 Bl D245

05-SCR-1-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 09/ 06 08/ 10/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL M LL ASPHALT CONCRETE
HAYWARD CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CHARLES F GAGLI ASSO | NC TRUCKI NG ( PARTI AL)
SAN JOSE CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



05- 0P6204
05-SCR-1-9 S
08/ 09/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 10/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
GOSHEN CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GAGLI ASSO TRUCKI NG
SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SHOULDER BACKI NG MACHI NE

STRI PI NG

TRUCKI NG ( PARTI AL)

PORTABLE MESSAGE BOARD

PREPARE WATER POLLUTI ON CONTROL PLAN

CONSTRUCTI ON AREA SI GNS



05- 0P6204 Bl D245

05- SCR- 1- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 09/ 06 08/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 500. 00 8, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 345, 000. 00 345, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00 20, 000. 00
6 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 5, 000 7.00 35, 000. 00
7 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 19 34.00 646. 00
8 (S) 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 3, 860 20. 00 77, 200. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 26, 700 5. 00 133, 500. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2, 250 149. 00 335, 250. 00
11 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 2 2, 000. 00 4, 000. 00
12 390102 ASPHALT CONCRETE ( TYPE A) TONN 21, 300 70. 00 1, 491, 000. 00
13 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 83 1, 200. 00 99, 600. 00
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 58 100. 00 5, 800. 00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 18, 400 1. 50 27, 600. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,070 3.00 6, 210. 00
17 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 430 1. 50 645. 00
(BROKEN 3.66 M- 0.92 M
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 18, 100 .50 9, 050. 00
(BROKEN 10.98 M- 3.66 M
19 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 550 .50 275. 00
(BROKEN 5.18 M- 2.14 M
20 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 18, 400 .50 9, 200. 00
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,930 3.00 14, 790. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,910 5. 00 14, 550. 00

TOTAL 2, 655, 816. 00



05- 0P6204 Bl D245
05-SCR-1-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 09/ 06 08/ 10/ 06
| TEM SECOND
Bl D AMOUNT
1 2,500. 00 2500. 00
2 7, 400. 00 7400. 00
3 7, 900. 00 7900. 00
4 149, 803. 00 149803. 00
5 10, 000. 00 10000. 00
6 5. 00 25000. 00
7 25.00 475. 00
8 11. 00 42460. 00
9 4.25 113475. 00
10 53. 00 119250. 00
11 2, 000. 00 4000. 00
12 102. 00 2172600. 00
13 900. 00 74700. 00
14 75. 00 4350. 00
15 1.00 18400. 00
16 2.10 4347. 00
17 1.00 430. 00
18 .30 5430. 00
19 .30 165. 00
20 .30 5520. 00
21 1.50 7395. 00
22 3.50 10185. 00
TOT 2,785,785.00



